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NEW BRI DGE - STR NO 66-87- 8449, PRECAST REI NFORCED CONCRETE

FIELD CFFICE, 27.9 n?
CONSTRUCTI ON ENGA NEERI NG

FIELD CFFICE, C

PARTNERI NG OVERHEAD
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
CLEARI NG RI GHT OF WAY

TESTI NG FCR ASBESTCS

PAVEMENT, REMOVE

GUARDRAI L, REMOVE

PAVED S| DE DI TCH, REMOVE
CENTER CURB, CONCRETE, REMOVE
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BACKFI LL, GRANULAR

BACKFI LL, GRANULAR

TEMPORARY CHECK DAM REVETMENT RI PRAP
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SCHEDULE COF PAY | TEMS PAGE 2
CALL ORDER : 110 CONTRACT ID : R -24745-A
LETTI NG DATE : 03/25/03 10:00 AM

SECTI ON NO. 0001 NEW BRI DGE - STR NO 66- 87- 8449, PRECAST REI NFORCED CONCRETE

48 210-07314 FORCE MAIN 735. 000 m

49 210-07314 FORCE MAIN 735. 000 m

50 211-02050 B BORROW 473. 000 n8
51 211-07454 STRUCTURE BACKFI LL 12, 987. 800 n8
52 213-52830 FLOMBLE MORTAR 106. 000 n8
53 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 10, 740. 000 My
54 302- 06464 SUBBASE FOR PCCP 35, 593. 000 n8
55 303-01180 COVPACTED AGGREGATE, 53 6, 945. 400 My
56 303-07449 COVPACTED AGGREGATE, NO 73 203. 700 My
57 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
58 401-07328 QI QA-HVA, 3, 70, SURFACE, 9.5 mm 1, 896. 500 My
59 401-07398 QI QA-HVA, 3, 70, | NTERMEDI ATE, 19.0 nm 3, 021. 000 My
60 401-07408 QT QA-HVA, 3, 64, BASE, 25.0 mm 13, 960. 500 My
61 404-05511 SEAL CQOAT, 2 1, 828. 000 n2
62 405-05517 ASPHALT FOR PRI ME COAT 26. 600 My
63 406-05520 ASPHALT FOR TACK COAT 16. 520 My
64 501-05240 CONTRACTI ON JAO NT, D1 25, 331. 000 m

65 501-06266 PRCFI LOGRAPH, PCCP LUWP LUMP
66 501-06323 QT QA-PCCP, 300 nm 149, 099. 000 ng
67 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 2.000 EACH
68 601-94689 GUARDRAI L END TREATMENT, CS 2.000 EACH
69 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 108. 585 m

70 602-01064 BARRI ER, CONCRETE 265. 000 m

71 602-06646 TEMPCRARY CONCRETE BARRI ER 230. 000 m

72 603-06040 FENCE, FARM FI ELD, 1190 nm 3, 515. 000 m

73 604-06069 CURB RAMP, CONCRETE 63. 200 n
74 604-06070 SI DEWALK, CONCRETE 529. 700 ng
75 605-06090 CURB, | NTEGRAL, CONCRETE 6, 596. 000 m

76 605-06095 CURB, | NTEGRAL, B, CONCRETE 3, 302. 000 m

77 605-06120 CURB, CONCRETE 366. 200 m

78 605-06155 CURB AND GUTTER, CONCRETE, MZD FI ED 1,135.700 m

79 605-06205 CENTER CURB, B, CONCRETE 584. 500 m

80 605-06215 CENTER CURB, D, CONCRETE 1, 251. 000 m

81 605-97937 CURB AND QUTTER, CONCRETE, ROLL 27.100 m

82 607-06175 QUTTER, CONCRETE 2. 500 m

83 607-06175 QUTTER, CONCRETE 86. 000 m

84 610-07486 HVA FOR APPROACHES, TYPE A 2,001. 300 My
85 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 4, 065. 000 ng
86 611-91761 TEMPORARY CROSSOVER, A 1. 000 EACH
87 615-06490 RI GHT OF WAY MARKER 118. 000 EACH
88 615-06505 MONUMENT, B 23. 000 EACH
89 615-06515 MONUMENT, D 14. 000 EACH
90 615-06527 MONUMENT, SECTI ON CORNER 8. 000 EACH
91 615-06530 PCST, BENCHVARK 5. 000 EACH
92 616-02320 GEOTEXTI LES 21, 289. 100 n2
93 616-05688 Rl PRAP, CLASS 1 86. 300 My

94 616- 05689 RI PRAP, CLASS 2 675. 300 My
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CALL CRDER : 110 CONTRACT ID : R -24745-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO 0001 NEW BRI DGE - STR NO 66-87- 8449, PRECAST REI NFORCED CONCRETE

95 616- 06405 Rl PRAP, REVETMENT 19, 156. 500 My
96 616-06811 Rl PRAP 50. 000 n8
97 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
98 621-04317 MULCHED SEEDI NG 21, 156. 000 n2
99 621- 06545 FERTI LI ZER 11.700 My
100 621-06548 SEED M XTURE, CV 143. 000 kg
101 621-06553 SEED M XTURE, R 2,470. 000 kg
102 621-06557 SEED M XTURE, T 1,170. 000 kg
103 621-06565 MJULCH NG MVATERI AL 58. 500 My
104 621-06567 WATER 554. 000 kL
105 621-06574 SODDI NG 6, 900. 000 nP
106 621-06575 SODDI NG NURSERY 23,672.000 ng
107 701-01406 SAVPLI NG AND TESTI NG ANALYSI S 28. 000 EACH
108 702-52376 CONCRETE, C, STRUCTURES 18.500 n8
109 702-76240 CONCRETE 678. 000 n8
110 702-90915 CONCRETE, A 1. 600 n8
111 703-51030 REI NFORCI NG STEEL 2,521. 000 kg
112 714-06610 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 6000 mm X 1200 mm 52. 500 m
113 714-26708 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 2400 nm x 1200 nm 61. 500 m
114 714-26725 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 3600 mm x 1800 mm 87.000 m
115 714-26726 CULVERT, PRECAST BOX, RElINFORCED CONCRETE, 3600 nm x 2400 mm 112. 000 m
116 715-02876 GRANULAR BACKFI LL 132. 000 m
117 715-03584 SAFETY METAL END SECTIQON, 4:1, 450 mm 2.000 EACH
118 715-04612 Pl PE 248. 000 m
119 715-04612 PI PE 62. 000 m
120 715-04629 Pl PE 3. 000 EACH
121 715-04629 Pl PE 10. 000 EACH
122 715-04629 Pl PE 4. 000 EACH
123 715-04629 PI PE 2.000 EACH
124 715-04799 SAFETY METAL END SECTION, 4:1, 1500 mm X 950 nm (M N AREA 2. 000 EACH
125 715-05019 PIPE, TYPE 1, CRCULAR 900 mm 23. 000 m
126 715- 05024 PIPE, TYPE 2, C RCULAR, 900 mm 5. 900 m
127 715-05048 PIPE, TYPE 4, C RCULAR 150 mm 17, 394. 000 m
128 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 608. 000 m
129 715-05119 PIPE, TYPE 1, G RCULAR 375 nm 110. 500 m
130 715-05121 PIPE, TYPE 1, C RCULAR, 450 mm 23.500 m
131 715-05125 PIPE, TYPE 1, G RCULAR 750 mm 19. 500 m
132 715-05149 PIPE, TYPE 2, CRCULAR, 300 mm 3, 366. 000 m
133 715-05151 PIPE, TYPE 2, A RCULAR 375 mm 1, 833. 700 m
134 715-05152 PIPE, TYPE 2, CRCULAR 450 mm 1, 371. 600 m
135 715-05153 PIPE, TYPE 2, G RCULAR 525 nm 254. 800 m
136 715-05154 PIPE, TYPE 2, C RCULAR 600 nm 776. 600 m
137 715-05156 PIPE, TYPE 2, G RCULAR 750 nm 301. 300 m
138 715-05161 PIPE, TYPE 2, C RCULAR 1200 mm 19. 700 m
139 715-05162 PIPE, TYPE 2, G RCULAR 1350 nm 6. 600 m
140 715-05169 PIPE, TYPE 3, CRCULAR, 375 mm 95. 000 m
141 715-05233 PIPE, TYPE 1, DEFORVED, M N AREA 0.31 n? 71. 600 m
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CALL CRDER : 110 CONTRACT ID : R -24745-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO 0001 NEW BRI DGE - STR NO 66-87- 8449, PRECAST REI NFORCED CONCRETE

142 715- 05245 PIPE, TYPE 1, DEFORVED, M N. AREA 1.20 n? 14.500 m
143 715-05373 PI PE, TYPE 3, DEFORVED, M N. AREA 0.82 n? 12. 000 m
144 715- 05408 PI PE, SAN TARY SEVER, 200 mm 106. 000 m
145 715-05411 PI PE, SANI TARY SEVER, 300 nm 97. 000 m
146 715- 05422 PI PE, SLOTTED DRAIN, 300 mm 45. 000 m
147 715-05595 PI PE EXTENSI ON, CI RCULAR, 375 mm 5. 500 m
148 715-05595 PI PE EXTENSI ON, C RCULAR, 375 mm 20. 500 m
149 715-05711 PI PE, SAN TARY SEWER, 150 mm 1. 000 m
150 715-05756 PI PE EXTENSI ON, C RCULAR, 300 mm 10. 000 m
151 715-05756 PI PE EXTENSI ON, CI RCULAR, 300 mm 5. 500 m
152 715-06696 PI PE, PVC, 250 mm 277.000 m
153 715-06696 PI PE, PVC, 250 nm 16. 000 m
154 715-06696 PI PE, PVC, 250 nm 11. 000 m
155 715-06696 PI PE, PVC, 250 nm 15. 000 m
156 715-07029 SAFETY METAL END SECTION, 4:1, MN. AREA 0.31 n? 8. 000 EACH
157 715-07030 SAFETY METAL END SECTION, 4:1, MN. AREA 0.82 n? 2.000 EACH
158 715-46000 PI PE END SECTI ON, 300 mm 5. 000 EACH
159 715-46005 PI PE END SECTION, 375 mm 22.000 EACH
160 715-46010 Pl PE END SECTION, 450 nm 2. 000 EACH
161 715-46015 PI PE END SECTI ON, 525 mm 1. 000 EACH
162 715-46020 Pl PE END SECTI ON, 600 nm 2. 000 EACH
163 715-46030 PI PE END SECTION, 750 mm 4. 000 EACH
164 715-46040 Pl PE END SECTI ON, 900 nm 3. 000 EACH
165 715-91361 PI PE, PVC, 150 nm 33. 000 m
166 715-91361 PI PE, PVC, 150 nm 1, 688. 000 m
167 715-92037 PIPE, PVC, 100 mm 300. 000 m
168 715-92037 PI PE, PVC, 100 nm 15. 000 m
169 715-92537 PI PE, PVC, 200 mm 1, 629. 000 m
170 715-92537 PI PE, PVC, 200 nm 42.000 m
171 716-98960 CASI NG STEEL 19. 000 m
172 716-98960 CASI NG STEEL 95. 000 m
173 716-98960 CASI NG STEEL 220. 000 m
174 716-98960 CASI NG STEEL 92. 000 m
175 716-98960 CASI NG STEEL 67. 000 m
176 718-06528 OUTLET PROTECTCR, 1 48. 000 EACH
177 718-06531 QUTLET PROTECTOR, 3 4.000 EACH
178 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 2, 000. 000 m
179 718-52610 AGGREGATE FOR UNDERDRAI NS 3, 250. 000 ng
180 718-99153 GEOTEXTI LES FCR UNDERDRAI N 36, 480. 000 nP
181 720-03194 MANHOLE 5. 000 EACH
182 720-03194 MANHOLE 1. 000 EACH
183 720-44000 CASTI NG ADJUST TO GRADE 10. 000 EACH
184 720-44296 CAP | NLET 2.000 EACH
185 720-45035 I NLET, F7 3. 000 EACH
186 720-45040 I NLET, G7 1. 000 EACH
187 720- 45045 I NLET, J10 139. 000 EACH

188 720-45055 I NLET, MLO 58. 000 EACH
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SECTI ON NO 0001 NEW BRI DGE - STR NO 66-87- 8449, PRECAST REI NFORCED CONCRETE

189 720-45080 I NLET, S14 4. 000 EACH
190 720-45235 CATCH BASIN, E7 1. 000 EACH
191 720-45260 PI PE CATCH BASIN, 300 mm 10. 000 EACH
192 720- 45265 PI PE CATCH BASIN, 375 nm 3. 000 EACH
193 720-45270 PI PE CATCH BASI N, 450 nm 1. 000 EACH
194 720-45410 MANHOLE, ¢4 92. 000 EACH
195 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 2. 300 m
196 720-93501 MANHCLE, L4 1. 000 EACH
197 720-95409 MANHOLE, J4, MODI FI ED 1. 000 EACH
198 720-95422 MANHCLE, J4 7.000 EACH
199 720-98174 I NLET, B15 17. 000 EACH
200 720-98555 INLET, C15 6. 000 EACH
201 731-93945 FACE PANELS, CONCRETE 653. 000 ng
202 731-93946 WALL ERECTI ON 653. 000 n2
203 731-93947 LEVELI NG PAD, CONCRETE 265. 000 m
204 732-03942 HYDRANT 6. 000 EACH
205 732-04836 GATE VALVE 2. 000 EACH
206 732-04836 GATE VALVE 15. 000 EACH
207 732-04836 GATE VALVE 2.000 EACH
208 732-04926 VALVE 17. 000 EACH
209 732-04926 VALVE 9. 000 EACH
210 732-04987 CONNECTI ON 2.000 EACH
211 732-04987 CONNECTI ON 2.000 EACH
212 732-04994 METER 41. 000 EACH
213 732-05560 SERVI CE LI NE 310. 000 m
214 732-05560 SERVI CE LI NE 367. 000 m
215 732-05560 SERVI CE LI NE 158. 000 m
216 732- 05560 SERVI CE LI NE 48. 000 m
217 732-06839 TAP 2.000 EACH
218 732-06839 TAP 11. 000 EACH
219 732-06839 TAP 2.000 EACH
220 732-06839 TAP 2.000 EACH
221 732-91742 FI RE HYDRANT 2.000 EACH
222 732-91742 FI RE HYDRANT 8. 000 EACH
223 732-91742 FI RE HYDRANT 2.000 EACH
224 732-94780 WATER SERVI CE CONNECTI ON 6. 000 EACH
225 732-96948 GATE VALVE, 200 mm 16. 000 EACH
226 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 30. 000 EACH
227 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 nmm 8, 902. 000 m
228 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 26, 672. 000 m
229 801-06218 TEMPORARY TRANSVERSE PAVEMENT NMARKI NG REMOVABLE, 600 nmm 215. 000 m
230 801-06625 DETOUR ROUTE MARKER ASSEMBLY 29. 000 EACH
231 801-06640 CONSTRUCTION SIGN, A 88. 000 EACH
232 801-06645 CONSTRUCTION SIGN, B 23. 000 EACH
233 801-06710 FLASH NG ARROW SI GN 420. 000 DAY
234 801-06775 MAI NTAI NI NG TRAFFI C LuUWP LUMP

235 801-07118 BARRI CADE, 111-A 1, 812. 000 m
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SECTI ON NO 0001 NEW BRI DGE - STR NO 66-87- 8449, PRECAST REI NFORCED CONCRETE

236 801-07119 BARRI CADE, 111-B 1, 548. 000 m
237 802-05701 SI GN PGST, SQUARE, 1, REINFOCRCED ANCHOR BASE 189. 200 m
238 802-05702 SI GN PCST, SQUARE, 2, REINFORCED ANCHOR BASE 228. 600 m
239 802-05706 SI GN POST, SQUARE, 3, UNREI NFORCED ANCHOR 20. 400 m
240 802-07057 SIGN, PANEL, W TH LEGEND 6. 930 n
241 802-07137 W DE FLANGE SI GN PCST SUPPORT FOUNDATI ON, VI I 2.000 EACH
242 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LECGEND, 2.03 mm 22.620 n
243 802- 76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 86. 030 n2
244 802- 76045 SI G\, SHEET ENCAPSULATED LENS W TH LEGEND, 3.18 nm THI CKNESS 10. 930 n
245 802- 76095 STRUCTURAL STEEL, BREAKAWAY 176. 920 kg
246 805-01842 HANDHOLE, S| GNAL 46. 000 EACH
247 805-06592 CONDUI T, STEEL, GALVAN ZED, 50mm 2,178. 000 m
248 805-78100 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE 4. 000 EACH
249 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 33. 000 EACH
250 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER ARROW GREEN 16. 000 EACH
251 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 7.000 EACH
252 805-78415 SPAN, CATENARY, AND TETHER 16. 000 EACH
253 805-78420 DI SCONNECT HANGER 16. 000 EACH
254 805-78445 SI GNAL SERVI CE 4.000 EACH
255 805-78467 SI GNAL CABLE, 3C 8GA 96. 000 m
256 805-78485 SI GNAL CABLE, 5C 14GA 829. 000 m
257 805-78490 SI GNAL CABLE, 7C 14GA 1, 199. 000 m
258 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 6, 462. 000 m
259 805-78746 PREFCORVED LOOP DETECTORS 1,797.000 m
260 805-78906 SI GNAL SUPPORT FOUNDATI ON, 915 mm X 915 nm X 3. 7m 16. 000 EACH
261 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 4. 000 EACH
262 805-81060 SI GNAL STRAIN POLE, STEEL, 11.0 m 16. 000 EACH
263 805-86820 CONCRETE FOUNDATI ON W TH GROUNDI NG 760 nm X 760 mm X 8. 000 EACH
264 805-86889 PCLE CIRCU T CABLE, 1C NO 10 STRANDED CCPPER 415. 000 m
265 805-86910 CONNECTCR KI'T, UNFUSED 12. 000 EACH
266 805-86915 CONNECTCR KI'T, FUSED 12. 000 EACH
267 805-86920 MULTI PLE COMPRESSI ON FI TTI NG NOT WATERPROCFED 4. 000 EACH
268 805-86925 MULTI PLE COWPRESSI ON FI TTI NG WATERPROOFED 20. 000 EACH
269 805-86930 I NSULATI NG LI NK, NOT WATERPROOFED 24.000 EACH
270 805-86935 I NSULATI NG LI NK, WATERPROCFED 44. 000 EACH
271 805-86955 CABLE DUCT MARKER 9. 000 EACH
272 805-98335 WRE, NO 4 CCPPER IN PLASTIC DUCT, IN TRENCH 4 1/C 910. 000 m
273 805-98336 WRE, NO 4 CCPPER IN PLASTIC DUCT, IN CONDU T, 4 1/C 150. 000 m
274 807-02191 HANDHOLE, LI GHTI NG 8. 000 EACH
275 807-04781 LUM NAI RE MAST ARM 9.1 m 28. 000 EACH
276 807-05075 CONNECTI ON 3. 000 EACH
277 807-05075 CONNECTI ON 2.000 EACH
278 807-84752 LIGHT POLE, 12.2 mE MH, 3.1 mNMAST ARM TRANSFORMER BASE 7.000 EACH
279 807-84814 LIGHT POLE, 12.8 mE MH, 4.6 m VAST ARM TRANSFORMER BASE 1. 000 EACH
280 807-86620 LUM NAI RE, ROADWAY, H GH PRESSURE SODI UM 400 WATT 12. 000 EACH
281 807-86950 SI GN, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 12. 000 EACH

282 808-03002 LI NE, EPOXY, BROKEN, WHI TE, 100 mm 4, 368. 000 m
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SECTI ON NO 0001 NEW BRI DGE - STR NO 66-87- 8449, PRECAST REI NFORCED CONCRETE

283 808-03631 LI NE, EPOXY, SOLID, WHITE, 100 nm 11, 489. 000 m
284 808-03632 LI NE, EPOXY, SCOLID, YELLOWN 100 mm 9, 328. 000 m
285 808-05535 TRANSVERSE MARKI NGS, EPOXY, SOLID, WH TE, CROSSHATCH LI NE, 134. 000 m
286 808-06701 LI NE, THERMOPLASTIC, BROKEN, WH TE, 100mm 131. 000 m
287 808-06703 LI NE, THERMOPLASTIC, SCLID, WHI TE, 100nm 2,345. 000 m
288 808-06713 LINE, PAINT, SOLID, WA TE, 100 nm 520. 000 m
289 808-06714 LI NE, PAINT, SOLID, YELLOW 100 nm 506. 000 m
290 808-06726 TRANSVERSE MARKI NGS, PAINT, STOP LINE, 600 mm 5. 800 m
291 808-06848 LI NE, EPOXY, DOTTED, WHI TE, 100 nm 600m LI NE, 1200 nm GAP 26. 000 m
292 808-06849 LI NE, EPOXY, DOITED, YELLOW 100 mm 600 nm LI NE, 53. 000 m
293 808-07310 TRANSVERSE MARKI NGS, EPOXY, SCLID, YELLOW 32. 000 m
294 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 600 nm 405. 500 m
295 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARROWNS 30. 000 EACH
296 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 29. 000 EACH
297 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 2,592. 000 m
298 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, WHI TE, 73. 000 m
299 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, YELLOW 438. 000 m
300 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 28. 000 m
301 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 3. 000 EACH
302 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 4. 000 EACH
303 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 950. 000 EACH
304 920-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP



SCHEDULE COF PAY | TEMS PAGE 8

CALL CRDER : 294 CONTRACT I D R -26894- A
LETTI NG DATE : 03/25/03 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ENHANCEMENT, PEDESTRI AN ACCESS | MPROVEMENTS

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 8. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-52710 S| DEWALK, CONCRETE, REMOVE 426. 000 SYS

6 202-60820 SURFACE M LLING ASPHALT 1, 780. 500 SYS

7 202-91840 FENCE, CHAI N LI NK, REMOVE 95. 000 LFT

8 202-96022 CONCRETE FOUNDATI ON, REMOVE 4. 000 EACH

9 203-02000 EXCAVATI ON, COWON 3, 689. 000 Cys
10 203-02070 BORROW 1, 604. 000 CYs
11 210-05815 LI GHTI NG 3. 000 EACH
12 210-06799 LI MESTONE 1, 088. 300 CYs
13 210-07692 GRANI TE 11.700 CFT
14 210-07694 TELECOVMUNI CATI ONS SYSTEM LUMP LUMP
15 210-07695 GRATE TRENCH 48. 000 LFT
16 211-07454 STRUCTURE BACKFI LL 1, 182. 400 CYs
17 303-01180 COVPACTED AGGREGATE, 53 85. 000 TON
18 303-04489 COVPACTED CRUSHED AGGREGATE, 8 1, 286. 800 TON
19 402-07432 HVA TYPE A, SURFACE 272.900 TON
20 402-07440 HVA TYPE A, BASE 345. 200 TON
21 502-06627 PCCP, 6 IN 77.700 SYS
22 603-01932 FENCE, CHAIN LINK, 96 IN 83. 000 LFT
23 603-04847 FENCE GATE 1. 000 EACH
24 604-04927 CONCRETE 1, 607. 100 LFT
25 604-06069 CURB RAMP, CONCRETE 142. 000 SYS
26 604-06070 SI DEWALK, CONCRETE 355. 900 SYS
27 604-90256 SI DEWALK, CONCRETE, 6 IN. 3, 565. 400 SYS
28 605-06120 CURB, CONCRETE 431. 600 LFT
29 611-03668 URN 2.000 EACH
30 611-03671 TRASH RECEPTACLE 2.000 EACH
31 621-04258 SEED M XTURE 10. 000 LBS
32 621-06570 TOP SA L 2, 406. 000 CYs
33 621-06575 SODDI NG NURSERY 14,127. 000 SYS
34 621-98038 MJLCH, HARDWOOD SHREDDED BARK 142. 000 CYs
35 622-05639 PLANT, DECI DUQUS SHRUB, OVER 18 TO 24 I N 116. 000 EACH
36 622-05641 PLANT, DECI DUQUS SHRUB, OVER 36 TO 48 IN. 29. 000 EACH
37 622-05650 PLANT, DECI DUQUS TREE, SINGLE STEM OVER 2 TO 2.5 IN, 16. 000 EACH
38 622-05651 PLANT, DECIDUQUS TREE, SINGLE STEM OVER 2.5 TO 3.5 IN 41. 000 EACH
39 622-05654 PLANT, PERENNI AL 2,292. 000 EACH
40 622-06573 | RRI GATI ON 1. 000 EACH
41 702- 05696 WATERPROCKI NG 195. 000 SFT
42 702-51005 CONCRETE, A, SUBSTRUCTURE 177.200 CYSs
43 702-51015 CONCRETE, B, FOOTI NGS 13. 100 CYs
44  702-90915 CONCRETE, A 42. 500 CYs
45 703- 06029 REI NFORCI NG BARS, EPOXY COATED 12, 408. 000 LBS
46 706- 03872 RAI LI NG ALUM NUM 21. 000 LFT
47 711-05101 EDG NG 3, 000. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 9
CALL CRDER : 294 CONTRACT I D R -26894- A
LETTI NG DATE : 03/25/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ENHANCEMENT, PEDESTRI AN ACCESS | MPROVEMENTS
48 712-04784 STRUCTURE 3. 000 EACH
49 714-44240 CONCRETE, A, STRUCTURES 15. 100 CYs
50 715-05203 PIPE, TYPE 4, CRCULAR 4 IN 428. 000 LFT
51 715-05711 PI PE, SAN TARY SEWER, 6 IN. 889. 000 LFT
52 715-05914 PIPE, PVC, 18 IN 671. 000 LFT
53 715-06696 PIPE, PVC, 10 IN 165. 000 LFT
54 715-07693 Pl PE, UNDERDRAIN, 4 I N 26. 000 LFT
55 715-46020 PI PE END SECTION, 24 IN 1. 000 EACH
56 715-90714 PIPE, PVC, 12 IN 311. 000 LFT
57 715-91361 PIPE, PVC, 6 IN 334. 000 LFT
58 715-92037 PIPE, PVC, 4 IN 193. 000 LFT
59 715-96960 PIPE, PVC, 15 IN 329. 000 LFT
60 716-07633 Pl PE | NSTALLATI ON, TRENCHLESS, 24 I N. 139. 000 LFT
61 718-04986 CLEANQUT 15. 000 EACH
62 718-52610 AGGREGATE FOR UNDERDRAI NS 63. 400 CYs
63 720-03194 MANHCLE 2.000 EACH
64 720-04682 I NLET 1. 000 EACH
65 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
66 720-45270 PI PE CATCH BASIN, 18 IN. 6. 000 EACH
67 720-96422 I NLET, A, MDD FI ED 13. 000 EACH
68 720-96851 I'NLET, J13 1. 000 EACH
69 732-03943 WATER VALVE 2. 000 EACH
70 732-03943 WATER VALVE 2.000 EACH
71 732-03943 WATER VALVE 1. 000 EACH
72 732-03943 WATER VALVE 1. 000 EACH
73 732-03944 BACKFLOW PREVENTER 1. 000 EACH
74 732-03944 BACKFLOW PREVENTER 1. 000 EACH
75 732-04751 WATER SERVI CE 15. 000 EACH
76 732-04751 WATER SERVI CE 9. 000 EACH
77 732-04961 FOUNTAI N LUWP LUWMP
78 732-04961 FOUNTAI N LUWP LUWP
79 732-04964 WATER MAI N 840. 000 LFT
80 732-04964 WATER NAI N 1, 001. 000 LFT
81 732-04964 WATER MAI N 293. 000 LFT
82 732-04987 CONNECTI ON 1. 000 EACH
83 802-07696 POST, WOOD, 6 IN. X 6 IN 8. 000 EACH
84 802-07696 POST, WOOD, 6 IN. X 6 IN 1. 000 EACH
85 805-02728 CONDUI T, PVC, 1 IN 3, 700. 000 LFT
86 805-04197 CONDUI T, PVC, 6 IN 90. 000 LFT
87 805-06595 CONDUI T, PVC, 2 IN 400. 000 LFT
88 805-06600 CONDUI T, PVC, 3 IN 3, 400. 000 LFT
89 805-87780 Cl RCU T BREAKER 8. 000 EACH
90 805-95568 CONDUI T, PVC, 4 IN 90. 000 LFT
91 807-03970 LI GHT POLE BASE 15. 000 EACH
92 807-04651 W RE 5, 100. 000 LFT
93 807-04651 W RE 1, 800. 000 LFT
94 807-04651 W RE 4, 000. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 10
CALL CRDER : 294 CONTRACT ID : R -26894-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, PEDESTRI AN ACCESS | MPROVEMENTS

95 807-04651 W RE 40. 000 LFT
96 807-04654 LI GHT POLE 1. 000 EACH
97 807-04744 LI GHTI NG LUWP LUWP
98 807-04866 LUM NAI RE 8. 000 EACH
99 807-04866 LUM NAI RE 18. 000 EACH
100 807-04866 LUM NAI RE 16. 000 EACH
101 807-05073 JUNCTI ON BOX 2.000 EACH

102 807-06796 ELECTRI C 8. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 11
CALL CRDER : 494 CONTRACT ID : B -26446-B
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 20. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-02240 PAVEMENT, REMOVE 292. 000 SYS
5 202-02241 GUARDRAI L, REMOVE 315. 000 LFT
6 202-02274 CURB, CONCRETE, | NTEGRAL, REMOVE 200. 000 LFT
7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
8 202-52710 S| DEWALK, CONCRETE, REMOVE 54. 000 SYS
9 202-60820 SURFACE M LLING ASPHALT 388. 000 SYS
10 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMS LuUwP LUWP
11 203-90014 LI NEAR GRADI NG 1.520 STA
12 210-07614 CAGED LADDERS LUWP LUWP
13 210-07615 FALL ARREST SYSTEM LUWP LUWP
14 210-07616 RCPE 4, 000. 000 LFT
15 301-07448 COVPACTED AGGREGATE, NO 53, BASE 84. 000 TON
16 303-04489 COVPACTED CRUSHED AGGREGATE, 8 18. 000 TON
17 406- 05521 ASPHALT FOR TACK COAT 635. 000 SYS
18 502-06329 PCCP, 12 IN. 108. 000 SYS
19 503-05310 TERM NAL JO NT 50. 000 LFT
20 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
21 601-07023 ENERGY ABSCORBI NG TERM NAL, CZ, TL-2 1. 000 EACH
22 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
23 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 200. 000 LFT
24 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 1, 930. 000 LFT
25 602-06646 TEMPORARY CONCRETE BARRI ER 430. 000 LFT
26 605-06100 CURB, | NTEGRAL, C, CONCRETE 200. 000 LFT
27 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 IN. 156. 000 SYS
28 610-07487 HVA FOR APPROACHES, TYPE B 186. 000 TON
29 619-04414 DRAI N EXTENSI ON 58. 000 EACH
30 619-61505 CLEAN AND PAI NT END DI APHRAGVE EXPANSI ON SHOES AND BEAM ENDS LuwP LUWMP
31 619-93423 POLLUTI ON CONTRCOL LUWP LUWP
32 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
33 621-06559 MJULCHED SEEDI NG R 200. 000 SYS
34 702-51005 CONCRETE, A, SUBSTRUCTURE 5. 800 CYSs
35 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 16, 336. 000 LBS
36 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 5, 694. 000 EACH
37 702-90915 CONCRETE, A 2. 300 CYs
38 703-51030 REI NFORCI NG STEEL 3, 936. 000 LBS
39 703-51032 REI NFORCI NG STEEL, EPOXY COATED 369, 223. 000 LBS
40 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 1, 884. 000 EACH
41 704-51002 CONCRETE, C, SUPERSTRUCTURE 926. 400 CYs
42 706- 06339 RAILING PF-1 5, 436. 000 LFT
43 706- 06351 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TPF-1 4. 000 EACH
44  706-51020 CONCRETE, C, RAILING 364. 700 CYs
45 708-51813 PNEUVATI CALLY PLACED MORTAR 170. 000 SFT
46 709-51821 SURFACE SEAL LUWP LuUWP

47 710-51864 FI ELD DRI LLED HOLE 333. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 12
CALL CRDER : 494 CONTRACT ID : B -26446-B
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 711-01373 BOLT 100. 000 EACH
49 711-01772 RETRCFIT, 1 144. 000 EACH
50 711-01774 RETROFI T, 2 3, 504. 000 EACH
51 711-04702 PEEN WELD 19, 994. 000 I'N
52 711-51038 STRUCTURAL STEEL LUMP LUWP
53 711-51114 ANCHOR BOLT, AR22 64. 000 EACH
54 711-51877 JACKI NG AND SUPPCRTI NG BEAVS LUWP LUWP
55 711-92500 ANCHOR RCD 32. 000 EACH
56 715-92537 PIPE, PVC, 8 IN 266. 000 LFT
57 720-44000 CASTI NG ADJUST TO GRADE 4. 000 EACH
58 722-51401 BRI DGE DECK PATCHI NG FULL DEPTH 300. 000 SFT
59 722-51842 BRI DGE DECK OVERLAY 9, 465. 000 SYS
60 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 47. 800 CYs
61 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 870. 000 SFT
62 722-60824 SURFACE M LLI NG 6, 385. 000 SYS
63 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 338. 000 LFT
64 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 67. 500 LFT
65 724-51927 STRUCTURAL EXPANSI ON JO NT, M 67. 500 LFT
66 726-97941 BEARI NG ASSEMBLY, TFE ELASTOMERI C 8. 000 EACH
67 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LUWP LuUWP
68 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 3, 755. 000 LFT
69 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 17,722. 000 LFT
70 801-06640 CONSTRUCTI ON SIGN, A 36. 500 EACH
71 801-06645 CONSTRUCTION SIGN, B 3. 000 EACH
72 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
73 805-01652 WRE, NO 4 COPPER, IN CONDU T, BRIDGE, 1/C 28, 920. 000 LFT
74 805-01653 WRE, NO 8 COPPER IN CONDUI T, BRIDGE, 1/C 20, 660. 000 LFT
75 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN. 6, 730. 000 LFT
76 805-86890 POLE CIRCU T CABLE, 1C NO. 10 THW OR TW STRANDED CCPPER 2,166. 000 LFT
77 805-86900 JUNCTI ON BOX 19. 000 EACH
78 805-86920 MJULTI PLE COWPRESSI ON FI TTI NG NOT WATERPROCFED 57. 000 EACH
79 805-86925 MULTI PLE COMPRESSI ON FI TTING WATERPROOFED 20. 000 EACH
80 805-86930 I NSULATI NG LI NK, NOT WATERPROOFED 26. 000 EACH
81 805-86935 I NSULATI NG LI NK, WATERPROCOFED 64. 000 EACH
82 805-91703 CONDUI T, STEEL, GALVANIZED, 1.5 IN 5, 165. 000 LFT
83 805-94069 CONDUI T, STEEL, GALVANIZED, 1 IN 48. 000 LFT
84 807-01878 LUM NAI RE, ROADWAY, H GH PRESSURE SCDI UM 250 WATT 18. 000 EACH
85 807-02370 LI GHT STRUCTURE, REMOVE AND RESET 15. 000 EACH
86 807-04744 LI GHTI NG LUWP LUWP
87 807-04962 LI GHT 10. 000 EACH
88 807-06978 AERI AL OBSTRUCTI ON LI GHT 3. 000 EACH
89 807-83484 LIGHT POLE, 30 FT. EMH , 6.0 FT. MAST ARM ANCHCR BASE 1. 000 EACH
90 807-86950 SI G\, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 31. 000 EACH
91 808-06716 LI NE, REMOVE 5, 418. 000 LFT
92 808-75043 LI NE, THERMOPLASTIC, SCLID, WHITE, 6 IN. 5, 931. 000 LFT

93 808-75245 LI NE, THERMOPLASTIC, SCOLID, YELLON 4 IN 6, 510. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 13
CALL CRDER : 544 CONTRACT ID : B -26723-B
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 4. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-60820 SURFACE M LLING ASPHALT 80. 000 SYS
5 402-07432 HVA TYPE A, SURFACE 4. 400 TON
6 601-90027 GUARD RAI L, WOCD BEAM 46. 000 LFT
7 619-05926 ENVI RONVENTAL  CONTRCL LUWP LUWP
8 708-51813 PNEUVATI CALLY PLACED MORTAR 970. 000 SFT
9 709-51821 SURFACE SEAL LUWP LUWP
10 709-51821 SURFACE SEAL LUWP LuUwP
11 710-02003 REPO NTI NG MASONRY | N STRUCTURES, MODI FI ED 202. 500 SFT
12 720-45075 I NLET, RI13 1. 000 EACH
13 722-07669 SANDBLASTI NG AND CLEANI NG LUWP LUWP
14 722-97116 BRI DGE DECK OVERLAY PATCHI NG 15. 000 SFT
15 724-51881 STRUCTURAL EXPANSI ON JO NT, BS2 180. 000 LFT
16 724-51885 STRUCTURAL EXPANSI ON JA NT, BS6 60. 000 LFT
17 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
19 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

20 801-07119 BARRI CADE, II1-B 182. 000 LFT






